

PRICE PROPOSAL WORKSHEET
SOLICITATION No. 223-00-9803

Costs identified below by Division and Options shall include overhead, profit and any other mark-ups included in the contractor's proposed price. (NLT = No Later Than)

BASE CONTRACT WORK (PHASE I)

DIVISION 1 GENERAL REQUIREMENTS	\$_____
DIVISION 2 SITEWORK	\$_____
DIVISION 3 CONCRETE	\$_____
DIVISION 4 MASONRY	\$_____
DIVISION 5 METALS	\$_____
DIVISION 6 WOOD AND PLASTICS	\$_____
DIVISION 7 THERMAL AND MOISTURE PROTECTION	\$_____
DIVISION 8 DOORS AND WINDOWS	\$_____
DIVISION 9 FINISHES	\$_____
DIVISION 10 SPECIALITIES	\$_____
DIVISION 11 EQUIPMENT	\$_____
DIVISION 12 FURNISHINGS	\$_____
DIVISION 13 SPECIAL CONSTRUCTION	\$_____
DIVISION 14 CONVEYING SYSTEMS	\$_____
DIVISION 15 MECHANICAL/PIPING/PLUMBING	\$_____
DIVISION 16 ELECTRICAL	\$_____
DIVISION 17 CONTROLS	\$_____

BASE - PHASE I CONSTRUCTION OPTIONS:

Option 1 – To be exercised NLT 200 days after Notice to Proceed for Base Work \$ _____

ADD upgraded site fence in all areas where site fence is shown and DELETE site fence specified in Base contract. (Refer to Section 02825, Ornamental Fencing and Gates.)

Option 2 - To be exercised NLT 30 days after Notice to Proceed for Base Work \$ _____

ADD steel and stainless steel sunscreens attached to the architectural concrete walls of the Laboratory Wings (Shown on Sheets A3.2, A3.6, A3.7 and detailed on Sheets A4.1). DELETE the steel and stainless steel sunscreen attached to the Architectural Concrete wall over Door No. 1361 (shown in drawing 2 on A3.9, and detailed in drawings 11, 15, and 16 on Sheet A4.3.)

Option 3 - To be exercised NLT 200 days after Notice to Proceed for Base Work \$ _____

DELETE certain site lighting fixtures scheduled on drawings and provide different fixtures as indicated in Light Fixture Schedule and Section 16530.

Option 4 - To be exercised NLT 30 days after Notice to Proceed for Base Work \$ _____

DELETE all copper roofing, siding, and screens and ADD terne coated stainless steel roofing siding and screens matching the specified configurations, in their place.

Option 5 - To be exercised NLT 30 days after Notice to Proceed for Base Work \$ _____

Add a fire hydrant and all related piping and other work, including but not limited to erosion control as shown on sheet C2.1, as shown on sheet C5.2 and specified in Section 02665.

OPTION A – PHASE II - FITOUT

\$_____

See drawings and Project Manual Section 01025, Paragraph 1.6 for further delineation.
To be exercised NLT January 31, 2001.

DIVISION 1 GENERAL REQUIREMENTS \$_____

DIVISION 2 SITEWORK \$_____

DIVISION 3 CONCRETE \$_____

DIVISION 4 MASONRY \$_____

DIVISION 5 METALS \$_____

DIVISION 6 WOOD AND PLASTICS \$_____

DIVISION 7 THERMAL AND MOISTURE PROTECTION \$_____

DIVISION 8 DOORS AND WINDOWS \$_____

DIVISION 9 FINISHES \$_____

DIVISION 10 SPECIALITIES \$_____

DIVISION 11 EQUIPMENT \$_____

DIVISION 12 FURNISHINGS \$_____

DIVISION 13 SPECIAL CONSTRUCTION \$_____

DIVISION 14 CONVEYING SYSTEMS \$_____

DIVISION 15 MECHANICAL/PIPING/PLUMBING \$_____

DIVISION 16 ELECTRICAL \$_____

DIVISION 17 CONTROLS \$_____

OPTION A – PHASE II CONSTRUCTION OPTIONS:

Option 6 - To be exercised NLT 90 days after Notice to Proceed for Option A Work \$_____

DELETE stone specified as Base Contract and ADD reduced quality stone in all locations scheduled for stone. Refer to Section 04420, Cut Stone.

Option 7 - To be exercised NLT 90 days after Notice to Proceed for Option A Work \$_____

DELETE wood paneling indicated on drawings and specified in Section 06400 Architectural Woodwork. Adjust location of gypsum board (back-up) partitions to flush with Wood Casework and door frames in manner similar to that detailed for deleted wood paneling.

Option 8 - To be exercised NLT 90 days after Notice to Proceed for Option A Work \$_____

DELETE the wood and metal ceiling specified in Section 09547 in rooms 1169, 1170, 1171 (Conference Facility 1, 2, and 3), Room 1183 (Lunch Room/Vending), and room 1361 (Library/Conference) and ADD acoustic tile ceilings specified in Section 09510 in their place.

Option 9 - To be exercised NLT 30 days after Notice to Proceed for Option A Work \$_____

DELETE specified round ductwork downstream of office VAV boxes and ADD “Alumiflex” ductwork.

Option 10 – To be exercised NLT 30 days after Notice to Proceed for Option A Work \$_____

DELETE specified digital VAV control at the VAV units in the office areas. Add pneumatic control system in these areas. See Specification Section

Option 11 – To be exercised NLT 90 days after Notice to Proceed for Option A Work \$_____

ADD Lightning protection. See Specification Section 16670.

Option 12 – To be exercised NLT 90 days after Notice to Proceed for Option A Work \$_____

DELETE certain interior and exterior building lighting fixtures scheduled on drawings and provide different fixtures as indicated in the Light Fixture Schedule and Section 16510.

The following rates will apply to the direct costs of all contract modifications, additive and deductive, (excluding modifications to exercise Options), except that prime's home office overhead will not be considered on changes that do not affect the construction schedule. (See Section H-8 for details.)

FIELD OVERHEAD _____Percent

PRIME'S OVERHEAD ON SUBCONTRACTORS _____Percent

PRIME'S HOME OFFICE OVERHEAD _____Percent

PRIME'S PROFIT _____Percent